

COMMISSIONERS
1st Division
R. Pellegrini
2nd Division
R.L. Curless
3rd Division
M. Wilson
4th Division
R. Marks
5th Division
P.T. Higgins

**HUMBOLDT BAY
HARBOR, RECREATION, AND CONSERVATION
DISTRICT**
(707) 443-0801
P.O. Box 1030
Eureka, California 95502-1030



July 14, 2010

AMENDMENT NO. 3

SHELTER COVE BREAKWATER REHABILITATION PROJECT

The following revisions have been made to the SPECIAL PROVISIONS AND DRAWINGS and are to be considered by all contractors in preparation of bids.

1) All references to measurement and payment for the following paragraphs in SECTION 10:

- 10-1.03 CONSTRUCTION AREA SIGNS
- 10-1.04 MAINTAINING TRAFFIC
- 10-1.05 WATER POLLUTION CONTROL
- 10-1.06 CONSTRUCTION SITE MANAGEMENT
- 10-1.07 TEMPORARY SILT FENCE
- 10-1.08 TEMPORARY GRAVEL BAG BERM
- 10-1.09 CONCRETE WASHOUT (PORTABLE)
- 10-1.10 STREET SWEEPING
- 10-1.11 EXISTING HIGHWAY FACILITIES
- 10-1.12 EROSION CONTROL

Shall be changed to:

“Full compensation for this item shall be considered and included in the contract price paid for under other items shown on the Bid Form and no additional compensation will be allowed therefor.”

2) Note 1.D on Drawing C2 has been revised:

From:

Demolish and replace pavement structural section at 2 locations, 100 SF at each location to be verified in the field.

To:

Demolish and replace pavement structural section (to match existing section but minimum of 2 inch AC Type A, 3/4" medium grading over 6 inch of Class 2 aggregate base) at 2 locations, 100 SF at each location to be verified in the field.

3) Insert in SECTION 2-1.01 GENERAL, the following paragraph:

“Working hours shall be from 7:00 AM to 5:00 PM unless otherwise approved by the District in writing prior to the work.”

4) Revise p. 24 in SECTION 10-1.05:

From:

An example SWPP is provided for in Appendix A. The contractor may use this example for preparing the SWPP for this project.

To:

An example SWPP will be provided to the successful Bidder. The contractor may use this example for preparing the SWPP for this project.

Sincerely,



David Hull
Chief Executive Officer

DH/plt